

Corrigendum to NIT No. SASB/NIT/Works/2018/334/52 dated 05.06.2018

Due to declaration of holiday on 12th June, 2018, the date of receipt of tenders in response to above NIT is as such preponed to 11.06.2018(1400 hrs.). Schedule –B (Format for Financial Bid) is also modified as under:

SCHEDULE – B (Format for Financial Bid)

(Note: The Bidders are required to invariably quote rates (inclusive of all taxes and statutory levies) in both figures and words failing which their bid is liable to be rejected).

Rate List/ Quantity Schedule

Name of the Work: Servicing of Kent Water Purifiers including carriage and installation and back carriage and safe storage after culmination of Yatra – 2018;

S. No.	Particular	No. of Kents to be serviced	Rate to be quoted by the bidder (each item/ no.)	Amount
1	i. UF Membrane,	120 nos. (Tentative)		
	ii. Post activated filter			
	iii. In line sediment filter			
	iv. In line activated filter			
	v. Connector			
	vi. Pipes			
2	Installation of Kent Water Purifiers at Base Camps Nunwan & Baltal	20		
3	Installation of Kent Water Purifiers at Chandanwari, Point 2 Km (Pahalgam axis) Neelgrath Helipad and Domel (Baltal Axis).	20		
4	Installation of Kent Water Purifiers at Sheshnag and enroute from Pissu Top to Kelnar (Pgm. Axis) Holy Cave, Sangam, Panjtarni and enroute from Railpatri to Holy Cave and Holy Cave Dardkote (Balal axis).	40		
		40		
5	Carriage from Base Camp to site of installation, installation, dismantling after culmination of Yatra and their back carriage from site of installation to nearest camp for safe storage of water storage tanks each weighing 74 kgs. (as per locations mentioned at item no. 2 ,3 & 4)	60		
6	Regular maintenance and up-keeping of all the kents installed at Yatra Camps and enroute by engaging one skilled worker for each axis for Yatra period.	2 fitters (one per axis)		

Signature of contractor

DGM (P)